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PROFESSIONAL SERVICES BULLETIN 
GENERAL INFORMATION 

 
The procurement of design services by the Capital Development Board (CDB) is governed by the 
Illinois Compiled Statutes, 30ILCS 535, Architectural, Engineering, and Land Surveying 
Qualifications Based Selection Act. 
 
This Bulletin is the advertisement to procure design services whose official notification is made 
via CDB’s website, www.cdb.state.il.us.  
 
Listed below are important guidelines, instructions and general information.  Please read the 
following information carefully.   
 
Unless otherwise specified, submittal(s) are to be sent to: 
 

Qualifications Based Selection (QBS) Committee  
Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL 62706  

 
CDB is not responsible for submittal(s) sent to any individual within CDB or to another office.  

 
SUBMITTAL REQUIREMENTS : 
 

� In accordance with 44 Illinois Administrative Code 980.130: 
 

a) All A/Es submitting statements of qualifications for a project shall be prequalified 
with CDB prior to the date and time that the submittal(s) are due.  Failure to be 
prequalified will result in rejection of the submittal(s). 

 
b) Consultants that will be performing architectural, engineering or land surveying 

professional services for the Prime A/E submitting the 255 form shall be 
prequalified with CDB prior to the date and time that the submittal(s) are due.  
Failure of the professional consultants to be prequalified shall result in rejection of 
the Prime A/E’s submittal(s). 

 
� In accordance Public Act 095-0971:  

 
a) If the Prime A/E is required to be registered with the Board of Elections, then the 
 registration certificate must be submitted with the 255 form. 

 
 
PREQUALIFICATION:  
 

� What type of firm needs to be prequalified with CDB?  
 

Any firm providing Architectural, Engineering, Asbestos Abatement design services 
or Land Surveying. 
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� To verify that all design firms (Prime and/or Consultants) are currently prequalified with 

CDB, please access CDB’s website, http:www.cdb.state.il.us/forms/download/arch.pdf. 
 

� To obtain prequalification forms you may access CDB’s website, 
http://www.cdb.state.il.us/forms/download/AEprequal.doc  or contact Jim Dautel at  
217/782-1383. 

 
� CDB requires within its prequalification process that all firms obtain Illinois Department of 

Human Rights eligibility number. 
 

� Please notify Jim Dautel within ten (10) days of any significant changes in the information 
provided in your firm’s prequalification application form.   

 
� If selected, CDB prequalification is required until the issuance of the contract.  It is the 

responsibility of all firms to maintain a current CDB prequalification status.  
 

� Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, 
Corporation Division, to be granted prequalification and issued a contract.   

 
� Firms must be properly licensed in the respective profession(s) with the Department of 

Professional Regulation and the Department of Public Health. 
 
SUBMITTAL PROCEDURES:   
 

� REMINDER:  You are able to access the REVISED 255 Form  located at the CDB’s 
website at http://www.cdb.state.il.us/forms/download/255form-5 .1.09.doc .  A copy of 
this form is no longer included in this publication .  Use only this version of the form 
for submittal.  

 
� One (1) original and three (3) copies of the 255 form are necessary for each project 

submittal. One (1) copy of the Board of Elections registration certificate is 
necessary for each project submittal. 

 
� By making a submittal, the firm attests that it has read the certifications and disclosures 

required by the Professional Services Agreement (PSA) and the A/E Manual. 
 

� In order that all submittal(s) are similar, do not include pictures or other graphics.  This 
form is not to be a marketing brochure.  Provide only the information requested.  It is not 
necessary to submit a copy of your CDB prequalification letter. 

 
� Cover/transmittal letters on the CDB 255 form or accordion binders will not be accepted.  

The CDB 255 form is the only information accepted as the submittal. 
 

� Use staples to bind the CDB 255 form. 
 

� The name of the firm making the submittal must be the legal name associated with the 
taxpayer’s identification number and as provided on that firm’s prequalification application. 

 
� The firm making the submittal must be the office location where the work is being 

performed.  The office location must be prequalified either as the home office or branch 
office.  Branch Offices not prequalified will not be accepted. 
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� The original submittal must contain the signature of the firm’s president, vice president, 
partner or sole owner or any other person authorized to execute business for the firm. 

 
� Submittal(s) for more than one project may be mailed or packaged together.  Separate 

envelopes are not required. 
 
 

� The submittal shall include the names of persons who will perform the services, including 
their project assignment or duties, as well as a resume of their experience and expertise 
that qualifies them to perform the assignment.  This includes the listed Consultant’s 
designated staff. 

 
� The A/E shall clearly indicate the anticipated percentage of the services that will be 

performed by each listed Consultant.   
 

� The Prime A/E must use the Consultants and staff as submitted in their CDB 255 form.  
Consultants are considered first tier and shall hold a contract directly with the firm 
submitting the 255 form.  

 
� Project team changes will not be allowed without prior written approval of the Capital 

Development Board’s Executive Director . 
 

� Faxed submittal(s) will not be accepted.  
 

� Submittal(s) received on the designated date at or prior to 11:30 a.m. (CST) deadline will 
be given consideration.  If a delivery service (USPS, UPS, Fedex) is used, CDB strongly 
encourages that submittals be delivered one day before the deadline date. 

 
� Provide your official Board of Elections certificate of registration issued electronically by 

the Board of Elections.  Include only your certification and not those of your consultants. 
 

� Do not include any additional information such as a prequal letter, minority certification, 
etc. 

 
� Do not include the name of your firm on the consultant page. 

 
� Do not include fractions when showing the percentages of work done by any consultants. 

 
� When showing the percentage of work performed by consultants in Item #4, the number 

should reflect the total of percentage as shown under the heading “Percentage” in the 
second column of the consultant page.  For example, if you have three consultants and 
one is doing 10% MBE/FBE and another is doing 5% MBE/FBE, then 15% is what you will 
put in Item #4. 

 
REJECTIONS WILL OCCUR FOR THE FOLLOWING REASONS:  

 
� Submittals received after the designated due date and time as stated on the Professional 

Services Bulletin. 
 

� Submittals received from a branch office that is not prequalified with CDB. 
 
� Including pictures or any graphics will result in rejection of the submittal(s). 
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� Failure of the Prime A/E firm to be prequalified will result in rejection of the submittal(s). 

 
� Failure of the Consultants (providing regulated design services) to be prequalified will 

result in rejection of the Prime A/E’s submittal(s). 
 

� Including any individual previous contract values can result in rejection of the submittal(s). 
 

� If a firm’s or their Consultant’s prequalification expires during the selection process, CDB 
reserves the right to remove the submittal from consideration, recommend another firm for 
final selection or cease negotiations of a contract and commence negotiations with 
another firm. 

 
� Any incorrect, incomplete or misleading information given on the CDB 255 form may result 

in the rejection of a submittal.  Please be sure to have the information completed in its 
entirety.  

 
� Failure to sign the 255 submittal(s). 

 
� Failure to comply with Public Act 095-0971 reporting requirements, if not remedied within 

five business days, will result in rejection of the submittal(s).  Beginning May 1, 2010, firms 
will no longer be given five (5) business days to remedy the requirement. 

 
SELECTION PROCESS:  
 

� Selection of design firms by CDB is not based on competitive bidding but on the firm’s 
professional qualifications.  Consideration criteria may include, but not limited to: 
experience and expertise of professional personnel assigned to the project, relevant 
project experience, prior performance, willingness to meet time requirements, proximity to 
site, workload/recent selections, minority/female business enterprise participation. 

 
� CDB strongly encourages MBE/FBE firms to apply for selection as the Prime A/E and to 

seek participation as a Consultant with Prime A/E firms. 
 

� Subsequent to 255 submittal deadline, members of the A/E Selection Committee are not 
available to discuss project specifics.  CDB procedures ensure that all members of the 
committee are provided with detailed information concerning prior performance, current 
projects and all submittal information by the A/E firms. 

 
� For interview level projects, all parties, including ALL CONSULTANTS , shall be available 

to participate in the interview process.  Not all firms that submit will be interviewed.  The 
A/E Selection Committee will select 3-5 (typically 4) firms to be invited to participate in the 
interview process. 

 
� Results of the selection process are available on CDB’s website (www.cdb.state.il.us) the 

day after the Board Meeting as designated on the respective bulletin cover. 
 
FEE NEGOTIATION:  
 

� To ensure that the completion of the project is not delayed by extended or long 
negotiations before the start of the contract work, the CDB representative negotiating the 
contract will state the length of time the firm will be limited to in preparing its estimate of 
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effort and cost.  Should CDB be unable to successfully negotiate a contract with the 
recommended A/E, CDB will immediately proceed to negotiate with the second ranked 
firm.   

 
� The determination of compensation for the performance of  basic services is through 

negotiation of fees and services with CDB based on the following criteria:  
 

1. The project type classification.   
2. The scope of basic services required to complete the agreed upon project scope.   
3. The degree of difficulty of the scope of basic services’ tasks as applied to the 

particular project. 
4. The proposed project construction budget.  (Used primarily as a benchmark 

reference.) 
 

� Projects shall be classified as either new construction (N) or remodeling (R).  Each 
classification is broken down into three levels of complexity as described below: 

 
Group I Generally, the most complex projects in both design and detail and shall 

involve complex programs, mechanical systems, code requirements, etc. 
Group II  Generally, projects with normal or average complexity may include a 

combination of more and less complex elements in the scope. 
Group III Generally, these projects shall be of simple or repetitive construction without 

any great degree of special finish or design effort.  May include projects 
where equipment purchases comprise a large portion of the construction 
budget. 
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IMPORTANT ETHICS REQUIREMENTS FOR  
VENDORS TO THE STATE OF ILLINOIS  

 
 

On September 25, 2008, the Illinois legislature passed Public Act 095-0971 (the “Act”), 
which contains new registration and reporting requirements for many State vendors and 
bidders, as well as additional limitations on campaign contributions by these entities and 
their affiliated entities.  The full text of the Act, as well as a Fact Sheet about it, may be 
found on the Illinois Procurement Bulletin, www.purchase.state.il.us . 

 
 

Public Act 095-0971  
 
 

The Prime A/E will need to certify whether or not registration with the Board of Elections is 
applicable.  This certification is provided in the revised 255 form.  If registration is 
required, then the Prime A/E will need to provide the certificate with each 255 submittal. 
 
Public Act 095-0971, effective January 1, 2009, requires that any bidder/vendor be 
registered with the Board of Elections if 1) the company’s annual total of bid/proposals on 
State contracts in a given calendar year exceed $50,000; 2) the company’s annual total of 
bid/proposals on State contracts, combined with the annual total of State contracts 
already awarded in a calendar year, exceed $50,000; or 3) the company’s annual total of 
State contracts already awarded in a calendar year exceed $50,000.  The Act also 
contains limitations on campaign contributions by State Vendors and their affiliated 
entities. 

 
The 255 form is considered a proposal and, therefore, is subjected to the above 
requirement.  Although exact contract amounts are not determined until negotiations are 
completed, projects typically listed in the bulletin could have total professional services 
contract values in excess of $50,000.  Therefore, by submitting the 255 form(s) your firm 
may need to place an emphasis on registering with the Board of Elections. 
 
Note:  Beginning May 1, 2010, firms will no longer be given five (5) business days to 
provide the Board of Elections Certificate of registration.  It must be included with the CDB 
255 form submittals. 
 

The CDB 255 form has been updated to include this n ew 
requirement.  Each submittal is required to use the  revised 255 
form and must comply or it will result in rejection  of the 
submittal . 
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Public Act 096-0795   
(Commonly known as Senate Bill 51) 

 
This Act becomes effective July 1, 2010.  Rules and procedures are being developed at this 
time that will be incorporated into awards and contracts executed for projects listed in this 
bulletin. 
 
Highlights of the Act include, but are not limited to, consultant financial disclosures and 
subcontracts to be submitted to CDB; annual re-certifications of all primes and consultants; 
contracts, subcontracts and other project documentation to be available to the Chief 
Procurement Officer, State Purchasing Officer, and Procurement Compliance Monitors for 
review; and procurement communications reporting and lobbyist communication reporting. 
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CDB PROJECT NO.  102-083-005 
Department of Natural Resources 
Wind Generation Study and Design 
World Shooting & Recreational Complex - Sparta 
 
CDB PROJECT MANAGER:  Robert Bauer 
 
APPROPRIATED AMOUNT:  To Be Determined 
ESTIMATED TOTAL PROJECT COST:  $60,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,00 0 
 
PROJECT FEE CLASSIFICATION:  Group I N 
 
 
 
The World Shooting & Recreational Complex is a 1,800 acre site including 250 acres of 
water, 120 trap fields extending 3.5 miles, 2 sporting clay courses, skeet, ATV 
demonstration area, cowboy action shooting corral, championship 3-D archery course, 
exhibitor building, 1,000 RV campsites, recreational center building and a multi-purpose, 
multi-use recreational facility located four miles north of Sparta in Randolph County. 
 
The scope of work provides for studying the site for wind generation of electricity, including 
geographic suitability, site electrical demands analysis and creating a profile to be used to 
determine if wind generation is appropriate for the site.  The scope also includes planning 
and designing wind generation for the site if the site is deemed suitable.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
 



 10 

CDB PROJECT NO.  102-311-094 
Department of Natural Resources 
Stabilize Shoreline 
Illinois Beach State Park - Lake County 
 
CDB PROJECT MANAGER:  Bruce Locke 
 
APPROPRIATED AMOUNT:  $1,800,000 
ESTIMATED TOTAL PROJECT COST:  $1,800,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
Illinois Beach State Park consists of 2,909 acres and 5.8 miles of Lake Michigan Shoreline. 
 
The scope of work provides for onshore and offshore protective measures to maintain the 
process of littoral sediment transport and preventing erosion losses of the shoreline.  The 
removal and relocation of sand that has accumulated at North Beach will also be included.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  120-230-122 
Department of Corrections 
Replace X-House Locks 
Stateville Correctional Center - Joliet 
 
CDB PROJECT MANAGER:  John Price 
 
APPROPRIATED AMOUNT:  $1,597,000 
ESTIMATED TOTAL PROJECT COST:  $1,597,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Orientation Seg Building (CO334) is an 18,022 square foot, three story building 
constructed in 1914.  The Special Cell House Building (CO335) is a 7,060 square foot, two 
story building constructed in 1914. 
 
The scope of work provides for removing the existing cell doors and locks and replacing with 
new electrically operated doors and locks, including electrical work in support of the new 
locking system and providing new remote, electrically operated control boxes.  The work also 
includes upgrading the building's primary security doors.  Lead paint removal may be 
required.  The Illinois Historic Preservation Agency should be consulted during every phase of 
the project. 

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  120-230-125 
Department of Corrections 
Plan and Begin the Construction of a Centralized Me dical and Long Term Care Facility 
Stateville Correctional Center - Joliet 
 
CDB PROJECT MANAGER:  Steve Halm 
 
APPROPRIATED AMOUNT:  $5,340,000 
ESTIMATED TOTAL PROJECT COST:  $60,000,000 INTERVIE W LEVEL 
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $5,000, 000 
 
PROJECT FEE CLASSIFICATION:  Group I N 
 
 
 
The Stateville Correctional Center is an adult male maximum security institution constructed 
in the 1920’s. 
 
The scope of work provides for planning and beginning the construction of an approximately 
200-bed medical and long-term care facility, including chronic and acute care beds, 
dispensary, surgical unit, x-ray unit and dental unit.  The scope also includes space for 
administrative, kitchen/dietary, storage, loading dock and utility functions associated with the 
facility.     

The interviews for this project will be scheduled for August 19, 2010. 
 
The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
 



 13 

CDB PROJECT NO.  546-282-003 
Department of Military Affairs 
Capital Improvements to Lincoln's ChalleNGe Academy  
Lincoln's ChalleNGe Academy - Rantoul 
 
CDB PROJECT MANAGER:  Bill Mabie 
 
APPROPRIATED AMOUNT:  $3,814,000 
ESTIMATED TOTAL PROJECT COST:  $38,140,000 INTERVIE W LEVEL 
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $5,000, 000 
 
PROJECT FEE CLASSIFICATION:  Group II N 
 
 
 
The scope of work provides for constructing an approximately 30,800 square foot, two-story 
educational facility including eight classrooms (50 students each), two computer labs (50 
students each), two multi-purpose rooms, two medical exam rooms, 13 private offices, 
security posts, conference room, library, photo lab, print shop, storage rooms, restrooms, 
lobby/common areas.  The scope of work also provides for constructing an approximately 
19,000 square foot, one and two-story multiple use auditorium/athletic facility of sufficient size 
for graduation ceremonies, physical training, basketball, weightlifting, aerobics, male/female 
locker/shower facilities, equipment storage and administrative offices, an approximately 
20,000 square foot, one-story dining facility with kitchen, serving, dining storage, loading 
dock/receiving point, mechanical and electric, office, and restrooms, an approximately 2,760 
square-foot, one-story maintenance garage for parking/maintenance of school busses, 
passenger vans and oversize equipment; and, approximately 75,000 square feet of coed 
dormitory space. 
 
Site work will include the demolition of six existing educational/dormitories and support 
facilities, installing an access street improvement, upgrading supporting utilities (electric, gas, 
water, storm sewer, sanitary sewer, data/communication) and providing landscaping, fencing, 
circulation (internal roads and sidewalks) and exterior lighting. 
 
This project requires a minimum of LEED silver certification or a Green Globes or two-globe 
rating.  BIM (Building Information Modeling) will be required for this project.     

The interviews for this project will be scheduled for August 24, 2010. 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-141 
Department of Transportation 
Upgrade Fire Suppression System, Replace Roofing Sy stems and Exterior Repairs 
District 1 (Communication Center, Bridge Headquarte rs and Pump Stations #23, #25, 
#27 and #35) 
 
CDB PROJECT MANAGER:  Abdulgaffar Shedbalkar 
 
APPROPRIATED AMOUNT:  $930,000 
ESTIMATED TOTAL PROJECT COST:  $930,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group III R 
 
 
 
The Schaumburg Headquarters is a 150,000 square foot, five-story steel frame and pre-cast 
concrete building constructed in 1986.  The District 1 Bridge Headquarters in Elk Grove is a 
16,930 square foot, one-story brick building constructed in 1976. 
 
The scope of work at the Schaumburg Headquarters provides for upgrading the halon fire 
suppression system with an environmentally safe system.   
 
The scope of work at the District 1 Bridge Headquarters provides for replacing the 
approximately 16,000 square foot metal roofing system, including installing flashing and 
repairing interior water damage to ceiling tiles, light fixtures and other interior elements. 
 
The scope of work at Pump Stations #23, #25, #27 and #35 provides for exterior repairs, 
including tuckpointing and replacing flashing and replacing seals around vents, windows, 
doors and expansion joints.  The scope of work also provides for replacing the roofing 
systems on pump stations #27 and #35.     

 
The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-142 
Department of Transportation 
Upgrade Electrical System/Replace Controls and Cons truct/Renovate Restrooms 
District 1 (Emergency Traffic Patrol Headquarters a nd Dan Ryan Headquarters) 
 
CDB PROJECT MANAGER:  Abdulgaffar Shedbalkar 
 
APPROPRIATED AMOUNT:  $822,000 
ESTIMATED TOTAL PROJECT COST:  $822,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Emergency Traffic Patrol Headquarters in Chicago is a 71,325 square foot, two-story 
brick and block building constructed in 1990.  The Dan Ryan Headquarters is a 12,200 square 
foot, one-story brick building constructed in 1963. 
 
The scope of work at the Emergency Traffic Patrol Headquarters provides for replacing the 
pneumatic controls, compressor, control panels and remote thermostats.  The scope of work 
also provides for installing an emergency generator to feed the main switchboard panel, 
including installing an automatic transfer switch, feeders and a concrete pad.  
 
The scope of work at the Dan Ryan Headquarters provides for renovating for female 
restrooms, including reconfiguring interior space or a possible addition, modifying the 
electrical, mechanical and plumbing systems and increasing the number of fixtures in the 
men’s toilet room.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-143 
Department of Transportation 
Renovate Equipment Storage Facility, Construct Salt  Storage Building and Repair 
Roof/Upgrade Electrical System 
District 2 (Geneseo and Galva) and District 4 (Wyom ing) 
 
CDB PROJECT MANAGER:  Kevin Easton 
 
APPROPRIATED AMOUNT:  $578,000 
ESTIMATED TOTAL PROJECT COST:  $578,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Geneseo Equipment Storage Building is a 6,048 square foot, one-story building 
constructed in 1978.  The Galva Maintenance Yard is an 8,000 square foot, two-story building 
facility constructed in 1958.  The Wyoming Maintenance Yard Office and Equipment Storage 
Building is an 8,960 square foot, one-story metal building constructed in 1973. 
 
The scope of work at the Geneseo Equipment Storage Building provides for selectively 
removing and replacing structural steel and metal wall panels; hollow metal doors and frames 
and sectional doors; and, painting metal components and replacing lighting fixtures and 
receptacles. 
 
The scope of work at the Galva Maintenance Yard provides for constructing a salt storage 
facility, including a foundation and installing building and site lighting. 
 
The scope of work at Wyoming Maintenance Yard Office and Equipment Storage Building 
provides for repairing the approximately 8,900 square foot metal roofing system, including 
waterproofing and repainting.  The scope of work also provides for replacing the overhead 
lighting system.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-144 
Department of Transportation 
Replace Salt Dome Roof, Renovate Restrooms and Expa nd/Renovate Cold Storage 
District 2 (Belvidere, Galena. Elroy and Dixon) 
 
CDB PROJECT MANAGER:  Tim Dietz 
 
APPROPRIATED AMOUNT:  $800,000 
ESTIMATED TOTAL PROJECT COST:  $800,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Belvidere Maintenance Yard Salt Storage Dome is a 4,069 square foot, wood building 
constructed in 1989.  The Galena Maintenance Storage Facility Toilet Building is a 616 
square foot, one-story building constructed in 1986.  The Elroy Equipment Storage Building is 
a 7,360 square foot, one-story building constructed in 1975.  The Dixon Headquarters 
Building D is a 12,083 square foot, one-story building constructed in 1956. 
 
The scope of work at Belvidere Maintenance Yard Salt Storage Dome provides for replacing 
approximately 6,000 square feet of asphalt roofing system and the DOMAR dome. 
The scope of work at the Galena Maintenance Storage Facility Toilet Building provides for 
renovating the toilet building, including remodeling the interior space, modifying the electrical 
and mechanical systems and replacing fixtures. 
 
The scope of work at the Elroy Equipment Storage Building provides for renovating the 
restroom, including remodeling the interior space, modifying the electrical and mechanical 
systems and replacing fixtures. 
 
The scope of work at the Dixon Headquarters provides for constructing an approximately 
3,600 square foot addition to Building D, including HVAC and electrical systems and providing 
office space and storage areas.  The scope of work also provides for renovating the existing 
building to accommodate the addition.     
 
The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-145 
Department of Transportation 
Construct Salt Dome, Expand/Renovate Maintenance Bu ilding and Replace Cold 
Storage Building 
District 3 (Piper City, Ladd Headquarters and Morri s Maintenance Facility) 
 
CDB PROJECT MANAGER:  John Price 
 
APPROPRIATED AMOUNT:  $600,000 
ESTIMATED TOTAL PROJECT COST:  $600,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,00 0 
 
PROJECT FEE CLASSIFICATION:  Group III N 
 
 
 
The Ladd Maintenance Building is a 2,928 square foot, one-story metal building constructed in 
2003.  The Morris Cold Storage Building is a 2,400 square foot, one-story building constructed 
in 1963. 
 
The scope of work at the Ford County (Piper City) location provides for constructing a salt 
storage dome including an associated storage building and site lighting. 
 
The scope of work at the Ladd Maintenance Building provides for constructing an 
approximately 1,300 square foot addition, including providing office space, an emergency 
shower and two restrooms.  The scope of work also provides for associated remodeling to the 
existing building.   
 
The scope of work at the Morris Maintenance Facility provides for constructing an 
approximately 3,000 square foot salt storage bay, including a wood structure roof and site 
lighting.  The scope of work also provides for demolishing the existing salt storage bay.     

 

The selected firm will be notified of the time and place for the orientation meeting by the 
contract executive or the project manager.  The mee ting shall be attended by the firm’s 
project manager, consultants and a person authorize d to make scheduling and financial 
commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-146 
Department of Transportation 
Replace Salt Dome Roof, Repair Salt Dome and Constr uct Salt Storage Shed 
District 4 and District 6 (Morton, Hopedale and Hav ana Maintenance Yards) 
 
CDB PROJECT MANAGER:  Kevin Easton 
 
APPROPRIATED AMOUNT:  $365,000 
ESTIMATED TOTAL PROJECT COST:  $365,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,00 0 
 
PROJECT FEE CLASSIFICATION:  Group III R 
 
 
 
The Morton Maintenance Yard Salt Dome is a 4,069 square foot building constructed in 1986.  
The Hopedale Morton Maintenance Yard Salt Dome is a 3,116 square foot building 
constructed in 1994.  The Havana Maintenance Yard is a 22,311 square foot, three-building 
facility constructed in 1955. 
 
The scope of work at the Morton Maintenance Yard Salt Dome provides for replacing 
approximately 6,000 square feet of asphalt shingle roofing system including structural and 
sheathing repairs. 
 
The scope of work at the Hopedale Morton Maintenance Yard Salt Dome provides for 
replacing asphalt shingles, including sheathing and structural repairs. 
 
The scope of work at the Havana Maintenance Yard provides for constructing an 
approximately 1,200 square foot fabric covered salt storage shed, including installing steel 
supports and concrete barriers.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-147 
Department of Transportation 
Replace Salt Dome Roof, Replace HVAC Units, Constru ct Salt Dome 
District 4 and District 6 (Barry, Macomb and Cartha ge Maintenance Yards) 
 
CDB PROJECT MANAGER:  Kevin Easton 
 
APPROPRIATED AMOUNT:  $325,000 
ESTIMATED TOTAL PROJECT COST:  $325,000  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Barry Maintenance Yard Salt Dome is a 2,921 square foot building constructed in 1992.  
The Macomb Maintenance Storage Building is a 16,100 square foot, metal building 
constructed in 1972.  The Carthage Maintenance Yard is a 15,116 square foot, four-building 
facility constructed in 1959. 
 
The scope of work at the Barry Maintenance Yard Salt Dome provides for replacing 
approximately 3,000 square feet of asphalt shingle roofing system. 
 
The scope of work at the Macomb Maintenance Storage Building provides for replacing two 
HVAC units and six heaters in the truck bays including associated piping and electrical 
upgrades. 
 
The scope of work at the Carthage Maintenance Yard provides for constructing a salt storage 
facility, including a foundation and installing building and site lighting.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
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CDB PROJECT NO.  630-000-148 
Department of Transportation 
Replace Natural Gas Meter/Upgrade Electrical Panel,  Renovate Restrooms, Replace 
Roofing System 
District 5 (Danville, Fithian and Paris) 
 
CDB PROJECT MANAGER:  John Begue 
 
APPROPRIATED AMOUNT:  $418,530 
ESTIMATED TOTAL PROJECT COST:  $418,530  
 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,00 0 
 
PROJECT FEE CLASSIFICATION:  Group II R 
 
 
 
The Danville Team Section Storage Building is a 5,808 square foot, one-story concrete steel 
frame building constructed in 1957.  The Fithian Team Section Equipment Storage Building is 
an 8,670 square foot concrete block building constructed in 1963.  The Paris Headquarters 
and Maintenance Yard is an 113,499 square foot, seven-building facility constructed in 1958. 
 
The scope of work at the Danville Team Section Storage Building provides for replacing the 
natural gas meter including installing a gas line in the south end of the building. 
 
The scope of work at the Fithian Team Section Equipment Storage Building provides for 
upgrading the electrical panel including relocating the panel and installing associated wiring. 
 
The scope of work at the Paris Headquarters and Maintenance Yard provides for renovating 
two restrooms in the Sign Shop and one restroom in the Team Section Building, including 
installing additional doors and upgrading the spaces and fixtures to ADA standards.  The 
scope of work also provides for replacing approximately 15,800 square feet of EPDM roofing 
system on the Maintenance Storage Building, including replacing insulation board, gutters 
and fascia.     

 

The selected firm will be notified of the time and place for the orientation meeting by 
the contract executive or the project manager.  The  meeting shall be attended by the 
firm’s project manager, consultants and a person au thorized to make scheduling and 
financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM  THE SCOPE OF 
SERVICES. 
 
 
 


